NAVSEA
STANDARD | TEM

FY-01
| TEM NO 009- 06
DATE: 23 SEP 1999
CATEGORY: I

1. SCOPE:

1.1 Title: Protection During Contam nation-Produci ng Operations and
Mai nt ai ni ng C eanl i ness; acconplish

2. REFERENCES:
a. Standard |tens

3. REQUI REMENTS:

3.1 The followi ng requirements shall be observed, in addition to the
specific requirenents of the Job Order, for maintaining cleanliness of the
ship, ship's equi prment, conmponents, and spaces for the duration of the
availability.

3.2 Prevent contam nation and surface danmage of the ship's/craft's
equi prent, components, and spaces during contani nation-produci ng operations.

3.2.1 Plug, blank, wrap, cover, seal, and nmask equi prent,
conponents, cables, w reways, boats, and openings using fire retardant/water
repel lent material, and prevent entry of contam nants to nachi nery, w nches,
riggi ng, machi nery surfaces, weapons systens, electrical equipnent, electronic
equi prent, val ves, vents not in use, and other openings.

3.2.1.1 Install Herculite or canvas covering conforming to
M L- C- 43006, and/or fire retardant plywood conforming to Category 2, Type Il
of ML-L-19140. Plywod shall be marked with date of treatnent, with exterior
surfaces dyed or stained to a blue to blue green color range.

3.2.2 Install fire retardant industrial filter material on the
i ntake of supply and exhaust end of ventilation systems which will be in use.

3.2.2.1 Renove existing and install new filter or clean the
filter material when air flowis restricted.

3.2.3 Al protective neasures are to be in place prior to start of
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any contam nati on-produci ng operations and shall remain in place until the
cont am nati on- produci ng operations are conpl ete.

3.2.4 Install double curtain baffles at the entrance of each access
door where airborne contanination could occur during contam nation-produci ng
operations. Install a dirt collecting mat on the deck directly inside each
door. The SUPERVI SOR wi |l select a maxi mum of four doors. Tag out doors not
desi gnated for access.

3.2.5 Tenporary coverings shall not be renoved during contani nation-
produci ng operations w thout perm ssion of the SUPERVI SOR

(V) "I NSPECT PROTECTI VE COVERI NG'

3.3 Inspect the integrity of the protective covering at the begi nning of
each shift in which contanination-produci ng operations will be acconplished.
Ensure that equi prent and nachi nery have not been infiltrated by contam nants.

Notify the SUPERVI SOR i medi ately by verbal means, followed on the next work
day in witing, if contamination or surface danage has occurred. Reseal to
prevent further entry of contam nants or surface damage.

3.4 Maintain cleanliness of the work site, including bilges, free from
accunul ation of industrial debris caused by contractor and/or subcontractor
enpl oyees on a conti nuous basis throughout the availability. Wrk spaces
i ncl ude those areas i medi ately under and adjacent, and those areas where
service lines are run, and bilge areas in vicinity of the work site.

3.4.1 deaning shall be acconplished no later than at the end of
each shift, on a daily basis.

3.4.2 Renove and di spose of industrial debris fromthe ship on a
dai ly basi s.

3.5 Acconplish an initial walk-through of all |ocations aboard ship where
contractor responsible work will take place, to observe cleanliness
conditions. The inspection shall be made jointly with the SUPERVI SOR and t he
ship's Conmmandi ng O ficer, and shall take place prior to the commencenent of
any work by the contractor.

3.5.1 Submit four legible copies of a witten report of any uncl ean
sites/spaces to the SUPERVI SOR and Commandi ng Officer of the ship within 72
hours after conpletion of the inspection.

3.6 Acconplish a cleanliness inspection on a daily basis whenever work is
in progress. The inspection shall be made jointly with the SUPERVI SOR and t he
designated representative of the ship's Commanding Officer. During inspection
the responsible party shall be assigned. A witten report of any unclean work
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sites/spaces shall be prepared by the contractor and copies distributed to the
SUPERVI SOR and Conmandi ng Officer of the ship within four hours after

conpl etion of the inspection. The inspection report shall list the

responsi ble activity (contractor, ship, etc.) for each unclean site/area.

Uncl ean sites/areas determ ned as contractor responsible shall be i mediately
cl eaned.

3.6.1 Acconplish inspections and reporting during the daily fire
preventi on and housekeepi ng i nspections in accordance with 009-07 of 2.a.

(V) "I NSPECT COVERI NG REMOVAL"

3.7 Renpve protective covering upon conpletion of contani nation-produci ng
operations and inspect for presence of contam nation or surface damage.
Notify the SUPERVI SOR i medi ately by verbal means, followed on the next work
day in witing, if contamnation or surface danage has occurred, prior to
renoval of the contam nation and repair of dammge.

3.8 Renpbve fromthe ship/craft and di spose of debris and foreign matter
generated as a result of work being acconplished on this ship/craft and from
wor k bei ng acconplished on other naval and private ships and crafts. Conply
with the requirenents of federal, state, and local |aws, codes, regul ations,
and ordi nances or as specified el sewhere in the Job O der

4. NOTES:

4.1 Definitions:

4.1.1 deanliness nmeans the renoval of all industrial debris
(industrial trash, waste material, weld rods/tips, fasteners, rags, |agging
waste, job scrap, wire, litter, rubbish, etc.) at the end of each shift,
| eavi ng the areas broom cl ean and el ectroni c spaces vacuum cl ean
Adj acent / surroundi ng nmachi nery, equi pnent, etc., |left exposed during debris

produci ng operations shall be cleaned free of all resulting debris.
4.1.2 Daily means 7 days per week, 24 hours per day.
4.1.3 Contam nation-produci ng operations are defined as foll ows:
4.1.3.1 Operations liable to produce particul ates to becone
ai rborne during acconplishment of the work scope, i.e., abrasive blasting,

nmechani cal cl eani ng, spray painting, and air bl owdowns.

4.1.3.2 OQperations liable to produce fluid contani nation of
equi prent as a result of external |eakage of piping systenms during testing.

4.2 The SUPERVI SOR wi || coordinate operation of ventilation systens, as
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requested by the contractor, to maintain a positive pressure within the
vessel's envel ope and to create an outward flow of air through crevices or
around penetrations.

4.3 The cleanliness goal is to turn over all areas of the ship in the
same condition or better as at beginning of the availability.

4.4 Ship's Force responsibility:

4.4.1 Ship's Force is responsible for dust that collects as a matter
of course throughout the availability and for any Ship's Force job site
mai nt enance including nonitoring job sites being worked by SIMA, AT teanms and
any contractor services that the ship has arranged.

4.4.2 Ship's Force is responsible to maintain cleanliness of their
areas of responsibility broomclean at the end of each shift, on a daily
basi s.

4.4.3 The ship will raise concerns to the SUPERVI SOR prior to any
cl eanliness condition getting out of control. The ship is expected to inspect
any suspect area to first ascertain if it is their responsibility before
contacting the SUPERVI SOR

4.4.4 Ship's Force will work continually throughout the availability
to keep bilges and other general areas of the ship clean where the Contractor
i s not working.

4.5 Ship's Force and the Contractor will familiarize each other with
their scope of work (any other work being perfornmed on board the ship not
pursuant to contractor authorized work under the Job Order is considered
Ship's Force work). The affected | ocations and aspects of the work and/or
ship conditions (i.e., blasting, grinding, preservation, hot work, insulation
renoval s, decking replacenment, hydroblasting, weight tests, electrical cable
repl acenent, etc.) will be identified. Each responsible party will clean site
in |locations where both parties will be working, on a daily basis.

Conmuni cati ons must be conti nuous and active two ways.

4.6 Diligence in inspection will ensure that action is taken by the
responsi ble party prior to any area becomning unsatisfactory.
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